| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 25/ 00
PAGE : 410 -1
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 30, 500. 00 ROUTE : US 31
CALL ORDER : 410 CONTRACT ID : M -24842- A COUNTI ES : HOWARD
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
CONTRACT TIME : 10 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 153400H
SET- ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2064912 B & P CONSTRUCTI ON $ 13, 782. 75 100. 0000%
2 35-1991044 JOHNSON COVPANY, | NC. $ 19, 720. 00 143. 0773%
3 35-2032723 L M 'S ENVI RONVENTAL CONTRACTI NG $ 20, 670. 00 149. 9700%
4  35-1636776 LI NKEL OCOVPANY $ 22, 750. 00 165. 0613%
5  35-1817574 YARDBERRY LANDSCAPE $ 28, 300. 00 205. 3291%
6  35-0918397 R ETH R LEY CONSTRUCTI ON $ 34, 493. 00 250. 2621%
| (1) 35-2064912 | (2) 35-1991044 | (3) 35-2032723
| B & P CONSTRUCTI ON | JOHNSON COVPANY, | NC. L M'S ENVI RONVENTAL CONTRACT
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  DEBRI'S REMOVAL
I I |
0001 110- 01001 LUMP| 5000. 00000 5000. 00| 750. 00000 750. 00| 3000. 00000 3000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 203-51224 LUWP| 7282. 75000 7282.75|  17000. 00000 17000. 00|  14500. 00000 14500. 00
EXCAVATI ON, WATERVAY | | |
0003 801- 06640 10.000 EACH 50. 00000 500. 00| 97. 00000 970. 00| 50. 00000 500. 00
CONSTRUCTI ON SIGN, A | | |
0004 801- 06775 LUMP| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 2670. 00000 2670. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 13, 782. 75| $ 19, 720. 00| $ 20, 670. 00
------------------------------------------ o m m e e e e o e e et e e e e e et e e et e e e e e e e e e e meeoeoao--
CONTRACT TOTALS | $ 13, 782. 75| $ 19, 720. 00| $ 20, 670. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 410 -2

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 30, 500. 00 ROQUTE : US 31
CALL ORDER . 410 CONTRACT ID : M-24842-A COUNTI ES : HOMRD
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1636776 | (5) 35-1817574 | (6) 35-0918397
| LI NKEL COVPANY | YARDBERRY LANDSCAPE | RFRETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001  DEBR S REMOVAL
[ I |
0001 110-01001 LUWP| 5000. 00000 5000. 00| 1200. 00000 1200. 00| 1725. 00000 1725. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 203- 51224 LUMP|  17000. 00000 17000. 00|  23000. 00000 23000. 00|  23468. 00000 23468. 00
EXCAVATI ON, WATERVAY | |
0003 801- 06640 10.000 EACH 25. 00000 250. 00| 60. 00000 600. 00| 180. 00000 1800. 00
CONSTRUCTI ON SIGN, A | | |
0004 801- 06775 LUMP| 500. 00000 500. 00| 3500. 00000 3500. 00 7500. 00000 7500. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 22, 750. 00| $ 28, 300. 00| $ 34, 493. 00
------------------------------------------ o m o m e e o e e et e e e e e e e e e e e e e e e e e e e e e memeeiaoaoo--

CONTRACT TOTALS | $ 22, 750. 00| $ 28, 300. 00| $ 34, 493. 00




ENG NEER S ESTIMATE: $ 141, 899. 98
CALL ORDER : 414
LETTI NG DATE : 07/18/00 10:00 AM

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT :
CONTRACT TI ME :

M -24900- B

CRAWFCRDSVI LLE DI STRI CT
09/ 26/ 00 COVPLETI ON DATE

ROUTE
COUNTI ES :

PRQJECT( S)

DATE : 07/25/00
PACGE : 414 -1

CONTRACT DESCRI PTI ON : RURAL
SET- ASI DE :
VENDOR RANKI NG :
RANK VENDOR NO / NAMVE
1 35- 0918397 RI ETH RI LEY CONSTRUCTI ON
2 35-1917625 M LESTONE CONTRACTCRS, L. P.

PARK ROAD
PARKE
N A
TOTAL % OVER
BI D LOWVBI D
142, 832. 00 100. 0000%
143, 730. 00 100. 6287%

| (1) 35-0918397
| R'ETH R LEY CONSTRUCTI ON

LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |

SECTI ON 0001  ASPHALT RESURFACE

[
0001 110-01001 LUWP|

MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0002 303-52308 10.000 My |
COVPACTED AGGREGATE FOR BASE, 0, 53 |
0003 305-05204 10.000 My |
HVA FOR PATCHI NG |
0004 402- 05495 2310.000 My |
HVA VEDGE AND LEVEL 12.5 mm SURFACE |
0005 405-05517 7.400 M |
ASPHALT FOR PRI ME COAT |
0006 406- 05520 3.200 M |
ASPHALT FOR TACK COAT |
0007 801-06640 6.000 EACH
CONSTRUCTI ON SIGN, A [
0008 801-06775 LUVP|

MAI NTAI NI NG TRAFFI C |
SECTI ON TOTALS |

UN'T PRI CE

7000.

100.

125.

53.

300.

300.

85.

7000.

00000

00000

00000

20000

00000

00000

00000

00000

| (2) 35-1917625 |
| M LESTONE CONTRACTCRS, L.P. |

I
AMOUNT|

7000.
1000
1250
122892
2220.
960.
510.
7000.
142, 832.

142, 832.

|
00|
|

. 00|

. 00|

. 00|

UNI T PRI CE

7000. 00000

25. 00000

150. 00000

54. 00000

300. 00000

250. 00000

70. 00000

6800. 00000

7000.

250.

1500

124740

2220

800.

420.
6800.
143, 730.

143, 730.

I
00|
I
00|
I

. 00|

. 00|

. 00|

00|

UNIT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 420 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 190, 858.91 ROUTE : 159
CALL ORDER . 420 CONTRACT ID : M-24927-A COUNTI ES : KNOX
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1009310 DEI G BROTHERS LUVBER & CONSTR $ 107, 427.24 100. 0000%
2 35-1995838 NFH, | NC. $  118,691.50 110. 4854%
3 35-1049546 THOMAS, WL., INC $  149,849.30 139. 4891%
4 35-1616373 OXLEY, SAM & COVPANY $  166,071. 77 154. 5899%
5  35-1817574 YARDBERRY LANDSCAPE $ 168, 962.56 157. 2809%
6 35-1801998 AR INC $  175,314.50 163. 1937%
7  35-1878024 RAGLE, | NC. $  188,338.10 175. 3168%
8  35-1134435 FOERTSCH CONSTRUCTI ON $ 194, 365.60 180. 9276%
9  35-1763075 NAAS BROTHERS TRUCKI NG $  312,574.20 290. 9636%
10 35- 1954982 T C | NOORPORATED $  339,157.38 315. 7089%
| (1) 35-1009310 | (2) 35-1995838 | (3) 35-1049546
| DEl G BROTHERS LUMVBER & CONST| NFH, | NC. | THOMAS, WL., INC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e et e e e e e o e e e e e e m e e e et e e e e e e e e e e e o e meeeoaon
SECTION 0001  SMALL STRUCTURE, RESET
I I |
0001 105- 06790 3.000 MOS | 100. 00000 300. 00| 800. 00000 2400. 00| 500. 00000 1500. 00
FIELD OFFICE, 27.9 n2 | | |
0002 110- 01001 LUMP| 5300. 00000 5300. 00| 5500. 00000 5500.00]  11500. 00000 11500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 02241 90.000 m | 5. 00000 450. 00| 6. 00000 540. 00| 48. 00000 4320. 00
GUARDRAI L, REMOVE | | |
0004 203- 02020 65.000 n8 | 28. 00000 1820. 00| 30. 00000 1950. 00| 20. 30000 1319. 50
EXCAVATI ON, UNCLASSI FI ED | | |
0005 203- 91878 200.000 m | 7.00000 1400. 00| 20. 00000 4000. 00| 19. 75000 3950. 00
LI NEAR DI TCH GRADI NG | | |
0006 205- 02224 90.000 m | 6. 00000 540. 00| 3.00000 270. 00| 5. 00000 450. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0007 213-52830 462.000 n8 | 72.00000 33264. 00| 80. 00000 36960. 00| 75. 75000 34996. 50
FLOMBLE MORTAR | | |
0008 303- 01865 63.000 n8 | 55. 00000 3465. 00| 50. 00000 3150. 00| 50. 00000 3150. 00
AGGREGATE, 11 | | |
0009 303- 04095 5.000 My | 69. 00000 345. 00| 100. 00000 500. 00| 20. 00000 100. 00
COMPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0010 402- 05477 20.000 My | 398. 00000 7960. 00| 250. 00000 5000. 00| 250. 00000 5000. 00

HVA SURFACE 9.5 mm MAI NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 420 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 190, 858.91 ROUTE : 159
CALL ORDER . 420 CONTRACT ID : M-24927-A COUNTI ES : KNOX
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1009310 | (2) 35-1995838 | (3) 35-1049546
| DEl G BROTHERS LUVBER & CONST| NFH, | NC. | THOVAS, WL., INC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0011 601- 06035 90.000 m 4. 00000 360. 00| 40. 00000 3600. 00| 65. 00000 5850. 00
GUARDRAI L, RESET | |
0012 616- 02320 45,000 n2 12. 40000 558. 00| 2. 50000 112. 50| 5. 00000 225. 00
GEOTEXTI LES | [
0013 616- 03472 25.000 My 77. 00000 1925. 00| 35. 00000 875. 00| 37. 00000 925. 00
RI PRAP, REVETMENT 450 nm | |
0014 621- 06559 180. 000 nP 3. 50000 630. 00| 2. 00000 360. 00| 2. 75000 495. 00
MULCHED SEEDING R | [
0015 714-26717 19.220 m 705. 00000 13550. 10| 650. 00000 12493. 00| 1120. 00000 21526. 40
CULVERT, PRECAST BOX, REI NFORCED | |
CONCRETE, 3000 nm x 1500 mm, RESET | |
0016 714-26725 19.220 m 723. 00000 13896. 06| 650. 00000 12493. 00| 1200. 00000 23064. 00
CULVERT, PRECAST BOX, RElI NFORCED | |
CONCRETE, 3600 mm x 1800 mm, RESET | |
0017 714-93638 19.220 m 464. 00000 8918. 08| 650. 00000 12493. 00| 695. 00000 13357. 90
CULVERT, PRECAST BOX, REI NFORCED | |
CONCRETE, 1500 nm x 1200 mm, RESET | |
0018 801-04308 2.000 EACH 430. 00000 860. 00| 300. 00000 600. 00| 290. 00000 580. 00
ROAD CLOSURE SI GN ASSEMBLY | |
0019 801- 06605 6. 000 EACH 185. 00000 1110. 00] 110. 00000 660. 00| 100. 00000 600. 00
BARRI CADE, |11A | [
0020 801- 06625 24.000 EACH 95. 00000 2280. 00| 100. 00000 2400. 00| 72. 50000 1740. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0021 801- 06640 27.000 EACH 148. 00000 3996. 00| 105. 00000 2835. 00| 100. 00000 2700. 00
CONSTRUCTI ON SI GN, A | |
0022 801-06775 LUWP| 4500. 00000 4500. 00| 9500. 00000 9500. 00| 12500. 00000 12500. 00
MAI NTAI NI NG TRAFFI C | |
SECTI ON TOTALS $ 107, 427. 24| $ 118, 691. 50| $ 149, 849. 30
______________________________________________________________________ e
CONTRACT TOTALS $ 107, 427. 24| $ 118, 691. 50| $ 149, 849. 30




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 420 -3
TABULATI ON CF BI DS

CULVERT, PRECAST BOX, RElI NFORCED |
CONCRETE, 3000 mm x 1500 nm, RESET |
0016 714-26725 19.220 m | 963. 00000 18508. 86| 1700. 00000 32674. 00| 1125. 00000 21622.50
CULVERT, PRECAST BOX, RElI NFORCED | [ |
CONCRETE, 3600 nm x 1800 mm, RESET | | |
0017 714-93638 19.220 m | 857. 00000 16471. 54| 1248. 00000 23986. 56| 750. 00000 14415. 00
CULVERT, PRECAST BOX, RElI NFORCED | [
CONCRETE, 1500 mm x 1200 mm, RESET | | |
0018 801- 04308 2.000 EACH 294. 25000 588. 50| 290. 00000 580. 00| 500. 00000 1000. 00
ROAD CLOSURE SI GN ASSEMBLY | | |

ENG NEER S ESTI MATE: $ 190, 858.91 ROUTE : 159
CALL ORDER . 420 CONTRACT ID : M-24927-A COUNTI ES : KNOX
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1616373 | (5) 35-1817574 | (6) 35-1801998
| OXLEY, SAM & COVPANY | YARDBERRY LANDSCAPE | CLR, I NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001  SMALL STRUCTURE, RESET
I I I
0001 105-06790 3.000 MOs | 2622. 00000 7866. 00| 2000. 00000 6000. 00| 1500. 00000 4500. 00
FI ELD OFFI CE, 27.9 n2 |
0002 110-01001 LUMP| 24146. 00000 24146. 00| 6000. 00000 6000. 00| 8750. 00000 8750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 02241 90.000 m | 51. 36000 4622. 40| 12. 00000 1080. 00| 18. 00000 1620. 00
GUARDRAI L, REMOVE | | [
0004 203- 02020 65.000 n8 | 19. 85000 1290. 25| 35. 00000 2275. 00| 200. 00000 13000. 00
EXCAVATI ON,  UNCLASSI FI ED | | |
0005 203-91878 200.000 m | 22. 85000 4570. 00| 20. 00000 4000. 00| 9. 00000 1800. 00
LI NEAR DI TCH GRADI NG | | [
0006 205-02224 90.000 m | 9. 52000 856. 80| 8. 00000 720. 00| 8. 00000 720. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON [ |
0007 213-52830 462.000 nB | 92. 46000 42716. 52| 80. 00000 36960. 00| 75. 00000 34650. 00
FLOMBLE MORTAR | | |
0008 303-01865 63.000 nB8 | 66. 56000 4193. 28| 30. 00000 1890. 00| 125. 00000 7875. 00
AGGREGATE, 11 | | [
0009 303- 04095 5. 000 | 478. 00000 2390. 00| 60. 00000 300. 00| 275. 00000 1375. 00
COVPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0010 402-05477 20.000 My | 235. 40000 4708. 00| 80. 00000 1600. 00| 220. 00000 4400. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0011 601- 06035 90.000 m | 69. 55000 6259. 50| 75. 00000 6750. 00| 65. 00000 5850. 00
GUARDRAI L, RESET | | [
0012 616- 02320 45.000 n2 | 14. 07000 633. 15| 4. 00000 180. 00| 30. 00000 1350. 00
GEOTEXTI LES | | |
0013 616- 03472 25.000 My | 50. 00000 1250. 00| 40. 00000 1000. 00| 50. 00000 1250. 00
Rl PRAP, REVETMENT 450 mm | | |
0014 621- 06559 180.000 n2 | 4.87000 876. 60| 2. 00000 360. 00| 10. 00000 1800. 00
MULCHED SEEDI NG R | | |
0015 714- 26717 19.220 m | 900. 00000 17298. 00| 1700. 00000 32674. 00| 1100. 00000 21142. 00
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 420 -4

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 190, 858.91 ROUTE : 159
CALL ORDER . 420 CONTRACT ID : M-24927-A COUNTI ES : KNOX
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1616373 | (5) 35-1817574 | (6) 35-1801998
| OXLEY, SAM & COVPANY | YARDBERRY LANDSCAPE | CLR, I NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0019 801- 06605 6.000 EACH 101. 65000 609. 90| 45. 00000 270. 00| 105. 00000 630. 00
BARRI CADE, |11A | |
0020 801- 06625 24.000 EACH 73. 83000 1771. 92| 57. 00000 1368. 00| 75. 00000 1800. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0021 801-06640 27.000 EACH 101. 65000 2744. 55| 85. 00000 2295. 00| 95. 00000 2565. 00
CONSTRUCTI ON SI GN, A | | [
0022 801-06775 LUWVP| 1700. 00000 1700. 00| 6000. 00000 6000. 00| 23200. 00000 23200. 00
MAI NTAI NI NG TRAFFI C | | [
SECTI ON TOTALS | $ 166, 071. 77| $ 168, 962. 56| $ 175, 314. 50
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao

CONTRACT TOTALS | $ 166,071 77| $ 168, 962. 56| $  175,314.50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 420 -5
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 190, 858. 91 RQUTE : 159
CALL ORDER : 420 CONTRACT I D : M -24927-A COUNTI ES : KNOX
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- ASI DE :
| (7) 35-1878024 | (8) 35-1134435 | (9) 35-1763075
| RAGLE, | NC. | FOERTSCH CONSTRUCTI ON | NAAS BROTHERS TRUCKI NG
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ L e S T T T T
SECTI ON 0001  SMALL STRUCTURE, RESET
I I |
0001 105-06790 3.000 M3S | 500. 00000 1500. 00| 1400. 00000 4200. 00| 1000. 00000 3000. 00
FI ELD OFFI CE, 27.9 n2 | | |
0002 110- 01001 LUWP| 28500. 00000 28500. 00| 8000. 00000 8000. 00| 10000. 00000 10000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | [ |
0003 202- 02241 90.000 m | 10. 00000 900. 00| 51. 50000 4635. 00| 8. 00000 720.00
GUARDRAI L, REMOVE | | |
0004 203- 02020 65.000 n8 | 16. 00000 1040. 00| 30. 00000 1950. 00| 15. 00000 975. 00
EXCAVATI ON, UNCLASSI FI ED [ | |
0005 203-91878 200.000 m | 20. 00000 4000. 00| 15. 00000 3000. 00| 21. 04000 4208. 00
LI NEAR DI TCH GRADI NG | [ |
0006 205-02224 90.000 m | 6. 00000 540. 00| 7.24000 651. 60| 15. 00000 1350. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | |
0007 213-52830 462.000 n8 | 100. 00000 46200. 00| 130. 00000 60060. 00| 85. 00000 39270. 00
FLOMABLE MORTAR | | |
0008 303- 01865 63.000 nB | 50. 00000 3150. 00| 40. 00000 2520. 00| 40. 00000 2520. 00
AGCGREGATE, 11 | | |
0009 303- 04095 5. 000 | 32. 00000 160. 00| 50. 00000 250. 00| 85. 00000 425.00
COVPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0010 402- 05477 20.000 My | 160. 00000 3200. 00| 270. 00000 5400. 00| 180. 00000 3600. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0011 601- 06035 90.000 m | 40. 00000 3600. 00| 71. 50000 6435. 00| 20. 00000 1800. 00
GUARDRAI L, RESET | | |
0012 616- 02320 45.000 n2 | 3. 00000 135. 00| 2. 00000 90. 00| 5. 00000 225.00
GECQTEXTI LES | | [
0013 616- 03472 25.000 My | 31. 00000 775. 00| 30. 00000 750. 00| 28. 00000 700. 00
Rl PRAP, REVETMENT 450 nm | | |
0014 621- 06559 180.000 n2 | 2. 00000 360. 00| 3. 00000 540. 00| 8. 00000 1440. 00
MULCHED SEEDI NG, R | | |
0015 714-26717 19.220 m | 1165. 00000 22391. 30| 1450. 00000 27869. 00| 4023. 59000 77333. 40
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 3000 mm x 1500 nm, RESET | | |
0016 714-26725 19.220 m | 1440. 00000 27676. 80| 1750. 00000 33635. 00| 4595. 00000 88315. 90
CULVERT, PRECAST BOX, RElI NFORCED | [ |
CONCRETE, 3600 nm x 1800 mm, RESET | | |
0017 714-93638 19.220 m | 1450. 00000 27869. 00| 1300. 00000 24986. 00| 3452. 18000 66350. 90
CULVERT, PRECAST BOX, RElI NFORCED | [ |
CONCRETE, 1500 mm x 1200 mm, RESET | | |
0018 801- 04308 2.000 EACH 275. 00000 550. 00| 302. 50000 605. 00| 275. 00000 550. 00

ROAD CLOSURE SI GN ASSEMBLY |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 420 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 190, 858.91 ROUTE : 159
CALL ORDER . 420 CONTRACT ID : M-24927-A COUNTI ES : KNOX
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-1878024 | (8) 35-1134435 | (9) 35-1763075
| RAGLE, I NC | FOERTSCH CONSTRUCTI ON | NAAS BROTHERS TRUCKI NG
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0019 801- 06605 6. 000 EACH 95. 00000 570. 00| 105. 00000 630. 00| 95. 00000 570. 00
BARRI CADE, |11A | | |
0020 801- 06625 24.000 EACH 69. 00000 1656. 00| 76. 00000 1824. 00| 69. 00000 1656. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0021 801-06640 27.000 EACH 95. 00000 2565. 00| 105. 00000 2835. 00| 95. 00000 2565. 00
CONSTRUCTI ON SI GN, A | | [
0022 801-06775 LUMP| 11000. 00000 11000. 00| 3500. 00000 3500. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 188, 338. 10| $ 194, 365. 60| $ 312,574.20
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao
CONTRACT TOTALS | $ 188, 338. 10| $ 194, 365. 60| $ 312,574. 20




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 420 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 190, 858. 91 ROUTE : 159
CALL ORDER . 420 CONTRACT ID : M-24927-A COUNTI ES : KNOX
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (10) 35-1954982 | |
| T C | NCORPORATED |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  SMALL STRUCTURE, RESET

I
0001 105-06790 3.000 M3S | 3257. 00000 9771. 00

FI ELD OFFI CE, 27.9 n2 |

0002 110-01001 LUWP| 10000. 00000 10000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [

0003 202- 02241 90.000 m | 0. 01000 0.90
GUARDRAI L, REMOVE |

0004 203-02020 65.000 n8 | 33. 00000 2145. 00
EXCAVATI ON, UNCLASSI FI ED [

0005 203-91878 200.000 m | 33. 00000 6600. 00
LI NEAR DI TCH GRADI NG |

0006 205-02224 90.000 m | 21. 00000 1890. 00

TEMPORARY ERCSI ON AND SEDI MENT CONTRQL,
PERI METER PROTECTI ON

|
0007 213- 52830 462.000 n8 | 89. 00000 41118. 00
FLOMBLE MORTAR |
0008 303- 01865 63.000 n8 | 54. 00000 3402. 00
AGGREGATE, 11 |
0009 303- 04095 5. 000 [ 31. 00000 155. 00
0010 402- 05477 20.000 My | 445. 00000 8900. 00
HVA SURFACE 9.5 nm MAI NLI NE |
0011 601- 06035 90.000 m | 160. 00000 14400. 00
GUARDRAI L, RESET |
0012 616- 02320 45.000 12 | 20. 00000 900. 00
GEOTEXTI LES |
0013 616- 03472 25.000 My | 30. 00000 750. 00
RI PRAP, REVETMENT 450 nm |
0014 621- 06559 180.000 n2 | 29. 00000 5220. 00
MULCHED SEEDI NG, R |
0015 714- 26717 19.220 m | 4103. 00000 78859. 66

CULVERT, PRECAST BOX, RElI NFORCED |
CONCRETE, 3000 mm x 1500 nm, RESET |

0016 714-26725 19.220 m | 4726. 00000 90833. 72
CULVERT, PRECAST BOX, RElI NFORCED |
CONCRETE, 3600 nm x 1800 mm, RESET |

0017 714-93638 19.220 m | 2805. 00000 53912. 10
CULVERT, PRECAST BOX, RElI NFORCED |
CONCRETE, 1500 mm x 1200 mm, RESET |

0018 801- 04308 2.000 EACH 350. 00000 700. 00|
ROAD CLOSURE SI GN ASSEMBLY | [

|
I
|
I
I
I
I
I
I
I
|
I
||
|
I
|
COVPACTED AGGREGATE FOR SHOULDER, 0, 73 |
I
|
|
I
I
|
I
|
I
I
I
I
|
|
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 420 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 190, 858.91 ROUTE : 159
CALL ORDER . 420 CONTRACT ID : M-24927-A COUNTI ES : KNOX
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (10) 35-1954982 | |
| T C | NCORPORATED | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0019 801- 06605 6. 000 EACH 100. 00000 600. 00| |
BARRI CADE, |11A | | |
0020 801- 06625 24.000 EACH| 75. 00000 1800. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | [
0021 801- 06640 27.000 EACH 100. 00000 2700. 00| |
CONSTRUCTI ON SI GN, A | [ [
0022 801-06775 LUWP| 4500. 00000 4500. 00| |
MAI NTAI NI NG TRAFFI C | | [
SECTI ON TOTALS | $ 339, 157. 38| |
__________________________________________ o
CONTRACT TOTALS | $ 339, 157. 38| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 430 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 271, 481. 36 ROQUTE : VAR QUS
CALL ORDER . 430 CONTRACT ID : M-24936-A COUNTI ES : VAR QUS
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 06/30/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0821499 DREW JAMES H. CORPORATI ON $  268,612.60 100. 0000%
| (1) 35-0821499 | |
| DREW JAMES H CORPORATI ON | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001 GUARDRAI L REPAI R

I I
0001 601-01838 2501. 000 EACH 15. 70000 39265. 70|

GUARDRAI L POST, GALVANI ZED, PLUMB IN | |
PLACE | I
0002 601- 03599 50.000 EACH| 115. 00000 5750. 00|
GUARDRAI L, THRI E BEAM RAIL SECTI ON, | [
3.810 m | [
0003 601- 06302 5.000 EACH 2120. 00000 10600. 00|
| MPACT ATTENUATOR RESET, R2, W, 70 | |
kn h | [
0004 601- 06306 5.000 EACH 2600. 00000 13000. 00|
| MPACT ATTENUATOR, RESET, R2, WL, 110 | |
kn h | [
0005 601- 52540 2.000 EACH 1521. 00000 3042. 00|
GUARDRAI L TERM NAL SECTI ON, W BEAM | [
0006 601- 61340 50.000 EACH 83. 00000 4150. 00|

1905 mm LONG [ |
0007 601- 61390 25.000 EACH 30. 00000 750. 00|
GUARDRAI L TERM NAL END SECTI ON, CURVED, | |
SINGLE FACE, GALVANI ZED | |

0008 601- 61400 50.000 EACH 450. 00000 22500. 00|
GUARDRAI L BURI ED END, GALVANI ZED, [ |
SI NGLE FACE | |

0009 601- 61401 4.000 EACH 450. 00000 1800. 00|
GUARDRAI L BURI ED END, STEEL, W TH | |
CONCRETE | [

0010 601- 61410 2.000 EACH 45. 00000 90. 00|
GUARDRAI L TERM NAL SECTI ON, DOUBLEFACE, | |
GALVANI ZED [ |

0011 601- 61545 100. 000 EACH| 7.70000 770. 00|

I
|
I
|
I
I
I
I
I
I
I
I
I
|
GUARDRAI L POST, 23 kg PER m GALVANI ZED, | | |
I
I
I
I
I
I
I
I
I
|
|
I
|
I

GUARDRAI L PCST, ALUM NUM | NSTALL | |



GUARDRAI L BURI ED END, ALUM NUM SINGLE |

FACE

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 430 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 271, 481. 36 ROQUTE : VAR QUS
CALL ORDER . 430 CONTRACT ID : M-24936-A COUNTI ES : VAR QUS
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0821499 | |
| DREW JAMES H. CCORPCRATION | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0012 601- 61550 2.000 EACH 50. 00000 100. 00| |
GUARDRAI L TERM NAL END SECTI ON, ALUM NUM | |
0013 601- 62070 2000.000 m | 23. 20000 46400. 00| |
GUARDRAI L, STEEL BEAM GALVAN ZED | | |
0014 601-62080 48.000 m | 28. 00000 1344. 00| |
GUARDRAI L, STEEL BEAM CURVED SECTION, | | |
GALVANI ZED | | |
0015 601- 62090 3000.000 m | 10. 30000 30900. 00| |
GUARDRAI L, STEEL BEAM | NSTALL | | |
0016 601-62100 400. 000 EACH 23. 00000 9200. 00| |
GUARDRAI L POST, STEEL, | NSTALL | [ [
0017 601-62110 3000.000 m | 10. 30000 30900. 00| |
GUARDRAI L, CHANNEL, 10 kg PER m | NSTALL| | |
0018 601-62149 2.000 EACH 87. 00000 174. 00| |
GUARDRAI L PCST, 23 kg PER m GALVAN ZED, | | [
2515 mm LONG [ | |
0019 601-62150 25.000 EACH 85. 00000 2125. 00| |
GUARDRAI L PCST, 23 kg PER m GALVAN ZED, | | [
2134 mm LONG | | |
0020 601- 62460 5.000 EACH 57. 50000 287. 50| |
GUARDRAI L ANCHOR CABLE ASSEMBLY, 19 mm | | [
0021 601-62480 5.000 EACH 69. 00000 345. 00| |
GUARDRAI L BREAKAWAY CABLE TERM NAL, | | [
POST OR ALTERNATE | | [
0022 601- 62490 2.000 EACH 69. 00000 138. 00| |
GUARDRAI L, A, BREAKAWAY CABLE TERM NAL | | |
FOUNDATI ON PCST | | |
0023 601- 62510 4.000 EACH 30. 85000 123. 40| |
GUARDRAI L BREAKAVWAY CABLE TERM NAL, | | |
M CHI GAN END SHOE | [ |
0024 601- 62554 300.000 m | 10. 40000 3120. 00| |
GUARDRAI L, TUBING ELLIPTICAL, ALUM NUM | | |
| NSTALL | | [
0025 601- 62570 6. 000 EACH 16. 15000 96. 90| |
GUARDRAI L DI APHRAGM ALUM NUM | [ [
0026 601- 62580 10. 000 EACH| 36. 60000 366. 00| |
GUARDRAI L SPLI CE BAR, ALUM NUM | | |
0027 601- 62630 10. 000 EACH 116. 00000 1160. 00| |
GUARDRAI L PCST, ALUM NUM 1905 mm | |
0028 601- 90360 2.000 EACH 605. 00000 1210. 00| |
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 430 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 271, 481. 36 ROQUTE : VAR QUS
CALL ORDER . 430 CONTRACT ID : M-24936-A COUNTI ES : VAR QUS
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (1) 35-0821499 | |
| DREW JAMES H CORPORATI ON | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0029 601- 90361 2.000 EACH 935. 00000 1870. 00|
GUARDRAI L BURI ED END, ALUM NUM DOUBLE | |
FACE | |
0030 601- 90382 12.000 EACH 75. 00000 900. 00|
GUARDRAI L POST, ALUM NUM 2134 mm | |
0031 601- 90960 8.000 m | 13. 15000 105. 20|
GUARDRAI L, TUBE, ALUM NUM I11 | |
0032 601-91197 50.000 EACH| 15. 50000 775. 00|

GUARDRAI L POST BRACKET, 23 kg PER m | |
ADJUSTABLE, 419 nm LONG [ [

|

I

|

I

|

I

I

I

|

0033 601- 91426 2.000 EACH 65. 00000 130. 00| |
GUARDRAI L TERM NAL END SECTION, A | | |
0034 601- 91504 4.000 EACH 90. 00000 360. 00| |
GUARDRAI L POST, WL, 250 mm X 250 mm | | |
0035 601- 91505 4.000 EACH 55. 00000 220. 00| [
GUARDRAI L POST, W2, 200 mm X 200 mm | | |
0036 601-91510 4.000 EACH 55. 00000 220. 00| [
GUARDRAI L POST, W8, 200 mm X 200 mm | | |
0037 601-91511 4.000 EACH 55. 00000 220. 00| [
GUARDRAI L POST, Wi, 200 mm X 200 nm | | |
0038 601- 91542 4.000 EACH 12. 80000 51. 20| |
GUARDRAI L BLOCK, 150 mm X 200 nm Bl | | |
0039 601- 91575 4.000 EACH 12. 80000 51. 20| |
GUARDRAI L BLOCK, 150 mm X 200 nm B2 | | |
0040 601- 91576 4.000 EACH 11. 00000 44. 00| |
GUARDRAI L BLOCK, 150 mm X 200 nm B3 | | |
0041 601- 91649 3.000 EACH 122. 00000 366. 00| [
GUARDRAI L THRI E BEAM TRANSI TI ON' SECTI ON, | | |
GALVANI ZED [ | |
0042 601- 91653 3.000 EACH 99. 00000 297. 00| |
GUARDRAI L THRI E BEAM TERM NAL CCNNECTCR | | |
GALVANI ZED [ | |
0043 601- 92271 5.000 EACH 7. 50000 37. 50| |
GUARDRAI L POST BRACKET, GALVANI ZED, | | |
LABCR ONLY | | |
0044 601- 93346 5.000 EACH 100. 00000 500. 00| |
GUARDRAI L CONNECTCR,  AS | | |
0045 601- 93594 4.000 EACH 26. 50000 106. 00| |
OFFSET BRACKET, ALUM NUM | | |
0046 601- 94689 4.000 EACH 3450. 00000 13800. 00| |
I

GUARDRAI L END TREATMENT, OS | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 430 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 271, 481. 36 ROQUTE : VAR QUS
CALL ORDER . 430 CONTRACT ID : M-24936-A COUNTI ES : VAR QUS
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0821499 | |
| DREW JAMES H. CCORPCRATION | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0047 601-95972 10. 000 EACH 40. 00000 400. 00| |
GUARDRAI L POST (CRT), 200 nm X 150 mm | | |
TREATED LUMBER, 1829 mm LONG | | |
0048 601-97947 20. 000 EACH 7.50000 150. 00| |
GUARDRAI L CLAMP BAR, ALUM NUM | | |
0049 601-97948 5.000 EACH| 73. 00000 365. 00| |
GUARDRAI L POST, PADDLE, 23 kg PER m | | |
GALVANI ZED, 1905 nm LONG [ | [
0050 601-97949 5.000 EACH 80. 00000 400. 00| |
GUARDRAI L POST, PADDLE, 23 kg PER m | | [
GALVANI ZED, 2515 nm LONG | | |
0051 601-97950 5.000 EACH 9. 00000 45. 00| |
GUARDRAI L PCST BRACKET, TREATED Tl MBER, | | |
150 mm X 150 nm | | |
0052 601- 98637 10. 000 EACH 170. 00000 1700. 00| |
GUARDRAI L BURI ED END, TERM NAL | | [
CONNECTOR,  GALVANI ZED | | |
0053 702-93722 3.000 nB8 | 2850. 00000 8550. 00| |
CONCRETE, C | | |
0054 706- 62310 5.000 EACH 29. 50000 147. 50| |
BRI DGE RAI LI NG BRACKET A, GALVANI ZED | | |
0056 711-51823 20. 000 EACH 16. 85000 337. 00| |
EXPANSI ON ANCHOR, 19 nm | | |
0057 711-93593 20. 000 EACH 15. 00000 300. 00| |
OFFSET BRACKET, STEEL | | |
0058 801-06775 LUWP| 860. 00000 860. 00| |
MAI NTAI NI NG TRAFFI C , LOCATION NO. 1 | | |
0059 801-06775 LUWP| 860. 00000 860. 00| |
MAI NTAI NI NG TRAFFI C , LOCATION NO. 2 | | |
0060 801-06775 LUMP| 860. 00000 860. 00| |
MAI NTAI NI NG TRAFFI C , LOCATION NO. 3 | | |
0061 801-06775 LUWP| 1292. 50000 1292. 50| |
MAI NTAI NI NG TRAFFI C , LOCATION NO. 4 | | |
0062 801-06775 LUWP| 1292. 50000 1292. 50| |
MAI NTAI NI NG TRAFFI C , LOCATION NO. 5 | | |
0063 801- 06775 LUWP| 1292. 50000 1292. 50| |
MAI NTAI NI NG TRAFFI C , LOCATION NO. 6 | | |
SECTI ON TOTALS | $ 268, 612. 60| |
CONTRACT TOTALS | $ 268, 612. 60| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 434 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 226, 104. 00 ROUTE : 114
CALL ORDER . 434 CONTRACT ID : M-24938-B COUNTI ES : JASPER
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 15 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $  228,102.80 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON $  237,063. 40 103. 9283%
| (1) 35-1917625 | (2) 35-0918397 |
| M LESTONE CONTRACTORS, L.P. |R ETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  ASPHALT WEDGE AND LEVEL
I | |
0001 110- 01001 LUMP|  11400. 00000 11400. 00|  13900. 00000 13900. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 60820 387.000 n2 | 8. 00000 3096. 00| 7. 25000 2805. 75|
SURFACE M LLING ASPHALT | | |
0003 303- 04095 1020.000 My | 16. 00000 16320. 00| 20. 75000 21165. 00|
COVPACTED AGGREGATE FOR SHOULDER 0, 73 | | |
0004 305- 05204 6.500 My | 300. 00000 1950. 00| 138. 00000 897. 00|
HVA FOR PATCHI NG | | |
0005 305- 05206 9.000 My | 300. 00000 2700. 00| 275. 60000 2480. 40|
W DENI NG W TH HVA | | |
0006 402- 05495 3600.000 My | 45. 00000 162000. 00| 46. 75000 168300. 00|
HVA VEDGE AND LEVEL | | |
0007 406- 05520 10.700 My | 220. 00000 2354. 00| 237. 50000 2541. 25|
ASPHALT FOR TACK COAT | | |
0008 610- 05527 46.000 My | 90. 00000 4140. 00| 99. 00000 4554. 00|
HVA FOR APPROACHES | | [
0009 615- 06527 1.000 EACH 450. 00000 450. 00 402. 30000 402. 30|
MONUVENT, SECTI ON CORNER | | |
0010 801- 06207 500.000 m | 13. 00000 6500. 00| 3. 50000 1750. 00|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm | [ |
0011 801- 06640 31.000 EACH 57. 00000 1767. 00| 64. 70000 2005. 70]|
CONSTRUCTI ON SI GN, A | | |
0012 801- 06775 LUMP|  13300. 00000 13300. 00|  13900. 00000 13900. 00|
MAI NTAI NI NG TRAFFI C | | |
0013 808- 06712 1480.000 m | 0. 18000 266. 40| 0. 20000 296. 00|
LINE, PAINT, BROKEN, YELLOW 100 mm | | |
0014 808- 06713 10300.000 m | 0. 18000 1854. 00| 0. 20000 2060. 00|

LINE, PAINT, SOLID, WH TE, 100 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 434 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 226, 104. 00 ROUTE : 114
CALL ORDER . 434 CONTRACT ID : M-24938-B COUNTI ES : JASPER
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0918397 [
| M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 808-06714 30.000 m | 0. 18000 5. 40| 0. 20000 6. 00|
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
SECTI ON TOTALS | $ 228, 102. 80| $ 237, 063. 40|
------------------------------------------ e m o m m e e e e e e e e e e et m e et e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao

CONTRACT TOTALS | $ 228, 102.80| $  237,063. 40|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 436 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 102, 771. 30 ROUTE : 1-465
CALL ORDER . 436 CONTRACT ID : M -24996-B COUNTI ES : MARI ON
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 10 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJIECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1364963 ERBER & M LLI GAN CONSTR  CO. $  103,039.70 100. 0000%
| (1) 35-1364963 | |
| ERBER & M LLI GAN CONSTR €O | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001 GORE BARRI ER WALL

[
0001 110-01001 LUWP| 5000. 00000 5000. 00

LI NE, THERMOPLASTIC, SOLID, YELLOWN
100nm I

| |

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0002 305- 05204 10.000 My | 95. 00000 950. 00| |
HVA FOR PATCHI NG | | |
0003 601- 06228 1.000 EACH  58500.00000 58500. 00| |
| MPACT ATTENUATCR CR, WL, TL-3, 110 | | |
km' h I I I
0004 602- 06639 199.000 m | 150. 00000 29850. 00| |
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0005 602- 06729 48.000 EACH 8. 00000 384. 00| |
BARRI ER DELI NEATOR | | |
0006 801- 06207 50.000 m | 3.00000 150. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 rm | | |
0007 801- 06640 5.000 EACH 100. 00000 500. 00| |
CONSTRUCTI ON SIGN, A | | |
0008 801- 06710 30.000 DAY | 10. 00000 300. 00| |
FLASH NG ARROW SI GN | | |
0009 801-06775 LUP| 4500. 00000 4500. 00| |
MAI NTAI NI NG TRAFFI C | | |
0010 804- 06725 8.000 EACH 25. 00000 200. 00| |
DELI NEATOR W TH PCST, DI, 75 nm | |
0011 808- 06705 257.000 m | 2. 50000 642. 50| |
LINE, THERMOPLASTIC, SOLID, WH TE, 200 | | [
mm I I I
0012 808- 06716 390.000 m | 2. 00000 780. 00| |
LI NE, REMOVE | | |
0013 808- 75245 211.500 m | 1. 80000 380. 70| |
I I I

I |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00

PAGE : 436 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 102, 771. 30 ROUTE : 1-465
CALL ORDER . 436 CONTRACT ID : M -24996-B COUNTI ES : MARI ON
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (1) 35-1364963 | |
| ERBER & M LLI GAN OONSTR €O, | |
LINE NO / | TEM CODE / ALT

I I I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0014 808- 75272 95.000 m | 9. 50000 902. 50| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 600 mm | | |

SECTI ON TOTALS | $ 103, 039. 70| |

CONTRACT TOTALS | $ 103, 039. 70| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 438 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 51, 162. 50 RQUTE : SR 32
CALL ORDER . 438 CONTRACT ID: M -24997-B COUNTI ES : DELAWARE
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 08 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJIECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING |NC $ 52, 234. 00 100. 0000%
| (1) 35-1139301 | |
|E & B PAVING | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001  ASPHALT RESURFACE AND PAVEMENT MARKI NGS

[
0001 110-01001 LUWP| 10000. 00000 10000. 00|

|

|

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 60820 714.000 n2 | 9. 00000 6426. 00| |
SURFACE M LLI NG, ASPHALT | | |
0003 303- 52309 8.000 My | 70. 00000 560. 00| |
COMPACTED AGGREGATE FOR SHOULDER 0, 53 | | |
0004 402- 05477 195.000 My | 65. 00000 12675. 00| |
HVA SURFACE 9.5 mm MAI NLI NE | | |
0005 406- 05520 1.000 My | 200. 00000 200. 00| |
ASPHALT FOR TACK COAT | | |
0006 610- 05527 54.000 My | 65. 00000 3510. 00| |
HVA FOR APPROACHES | | |
0007 720- 44000 5.000 EACH 500. 00000 2500. 00| |
CASTING ADJUST TO GRADE | | |
0008 801- 06207 80.000 m | 6. 00000 480. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |
0009 801- 06640 14.000 EACH 200. 00000 2800. 00| |
CONSTRUCTI ON SI GN, A | | |
0010 801- 06710 30.000 DAY | 30. 00000 900. 00| |
FLASHI NG ARROW S| GN | | |
0011 801-06775 LUMP| 9100. 00000 9100. 00| |
MAI NTAI NI NG TRAFFI C | | |
0012 808- 05866 15.700 n2 | 40. 00000 628. 00| |
PAVEMENT NMESSAGE MARKI NG, REMOVE | | |
0013 808- 06713 420.000 m | 1. 25000 525. 00| |
LINE, PAINT, SOLID, WA TE, 100 nm | | |
0014 808- 06714 360.000 m | 1. 25000 450. 00| |
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0015 808- 06716 15.000 m | 20. 00000 300. 00| |
I

LI NE, REMOVE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 438 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 51, 162. 50 RQUTE : SR 32
CALL ORDER . 438 CONTRACT ID: M -24997-B COUNTI ES : DELAWARE
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | |
| E & B PAVING | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0016 808- 75297 15.000 m | 20. 00000 300. 00| |
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LI NE, 600nmm | | |
0017 808- 75320 8.000 EACH 60. 00000 480. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0018 808- 75325 4.000 EACH 100. 00000 400. 00| |
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |
SECTI ON TOTALS | $ 52, 234. 00| [
__________________________________________ o
CONTRACT TOTALS | $ 52, 234. 00| [




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 440 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 191, 798. 34 ROUTE :
CALL ORDER . 440 CONTRACT ID : M-25016-A COUNTI ES : ALLEN
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TI ME : 10/15/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRAJECT(S) : N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35- 1065659 BROOKS CONSTRUCTI ON $ 160, 800. 00 100. 0000%
2 34- 4272670 JOHNSQN, S. E. COWPANI ES $ 163, 315. 00 101. 5640%
3 35-1016737 WAYNE ASPHALT & CONSTRUCTI ON $ 175, 875. 00 109. 3750%
4 35-1185040 NI BLOCK EXCAVATI NG | NC. $ 211, 975. 00 131. 8252%
| (1) 35-1065659 | (2) 34-4272670 | (3) 35-1016737
| BROOKS CONSTRUCTI ON | JOHNSQON, S.E. COWPAN ES | WAYNE ASPHALT & CONSTRUCTI ON
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 ASPHALT WEDGE AND LEVEL
I | |
0001 105-06790 3.000 MOS | 600. 00000 1800. 00| 1200. 00000 3600. 00| 1200. 00000 3600. 00
FI ELD OFFI CE, 27.9 n?2 | | |
0002 110-01001 LUWP| 8000. 00000 8000. 00| 4000. 00000 4000. 00| 16000. 00000 16000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 200.000 n2 | 10. 00000 2000. 00| 11. 00000 2200. 00| 6. 00000 1200. 00
SURFACE M LLI NG, ASPHALT | | [
0004 303- 04095 200.000 My | 20. 00000 4000. 00| 30. 00000 6000. 00| 15. 00000 3000. 00
COVPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0005 305- 05204 725.000 My | 45. 00000 32625. 00| 61. 00000 44225. 00| 55. 00000 39875. 00
HVA FOR PATCHI NG | | |
0006 402- 05495 1450.000 My | 35. 00000 50750. 00| 36. 50000 52925. 00| 40. 00000 58000. 00
HVA WEDGE AND LEVEL | | [
0007 402- 05498 930.000 My | 40. 00000 37200. 00| 38. 50000 35805. 00| 40. 00000 37200. 00
HVA FOR PARKI NG AREA | | [
0008 406- 05520 8.000 My | 165. 00000 1320. 00| 85. 00000 680. 00| 225. 00000 1800. 00
ASPHALT FOR TACK COAT | | |
0009 610- 05527 140.000 My | 55. 00000 7700. 00| 50. 00000 7000. 00| 40. 00000 5600. 00
HVA FOR APPROACHES | | |
0010 720-44000 18. 000 EACH 155. 00000 2790. 00| 235. 00000 4230. 00| 200. 00000 3600. 00
CASTI NG ADJUST TO GRADE | | [
0011 801- 06640 10. 000 EACH 25. 00000 250. 00| 65. 00000 650. 00| 100. 00000 1000. 00
CONSTRUCTI ON SI GN, A | | |
0012 801-06775 LUMP| 12365. 00000 12365. 00| 2000. 00000 2000. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 160, 800. 00| $ 163, 315. 00| $ 175, 875. 00
------------------------------------------ e m e m m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeeeao
CONTRACT TOTALS | $ 160, 800. 00| $ 163, 315. 00| $ 175, 875. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 440 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 191, 798. 34 ROUTE :
CALL ORDER . 440 CONTRACT ID : M-25016-A COUNTI ES : ALLEN
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1185040 | |
| NI BLOCK EXCAVATI NG | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 ASPHALT WEDGE AND LEVEL
I I |
0001 105-06790 3.000 Mos | 1600. 00000 4800. 00| |
FI ELD OFFI CE, 27.9 n2 | [ [
0002 110-01001 LUWP| 10000. 00000 10000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0003 202- 60820 200.000 n2 | 25. 00000 5000. 00| |
SURFACE M LLI NG, ASPHALT | [ |
0004 303- 04095 200.000 My | 15. 00000 3000. 00| |
COWPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0005 305- 05204 725.000 My | 95. 00000 68875. 00| |
HVA FOR PATCHI NG | [ [
0006 402- 05495 1450.000 My | 40. 00000 58000. 00| |
HVA WEDGE AND LEVEL [ | |
0007 402- 05498 930.000 My | 40. 00000 37200. 00| |
HVA FOR PARKI NG AREA | [ [
0008 406- 05520 8.000 M | 250. 00000 2000. 00| |
ASPHALT FOR TACK COAT | | |
0009 610- 05527 140.000 My | 65. 00000 9100. 00| |
HVA FOR APPROACHES [ [ [
0010 720- 44000 18.000 EACH 250. 00000 4500. 00|
CASTI NG ADJUST TO GRADE | [ [
0011 801- 06640 10. 000 EACH 50. 00000 500. 00|
CONSTRUCTI ON SI GN, A | [ [
0012 801-06775 LUWP| 9000. 00000 9000. 00| |
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 211, 975. 00| [

CONTRACT TOTALS [

$ 211, 975.




ENG NEER S ESTI MATE: $ 266, 292. 70
CALL CRDER : 450
LETTI NG DATE : 07/18/00 10:00 AM

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00

PAGE : 450 -1

TABULATI ON CF BI DS

CONTRACT ID :
DI STR CT :

CONTRACT TI ME :

M -25065- A

RQUTE : VAR QUS
COUNTIES : MARI ON BOONE

GREENFI ELD DI STRI CT SHELBY OTHERS
11/30/01 COWVPLETI ON DATE

GUARDRAI L, STEEL CURVED TERM NAL END [

CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 994900A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35- 0821499 DREW JAMES H. CORPORATI ON $ 179, 347. 45 100. 0000%
| (1) 35-0821499 | [
| DREW JAMES H. CORPCRATION | |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e e e -
SECTI ON 0001 GUARDRAI L, MAI NTENANCE OR REPAI R
I I I
0001 105-06790 20.000 MOS | 900. 00000 18000. 00| |
FI ELD OFFI CE, 27.9 n2 | [ [
0002 110-01001 LUWP| 250. 00000 250. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0003 601- 03443 12.000 EACH 58. 15000 697. 80| |
CAT UNI T FOUNDATI ON TUBE, MK ST WTH | | |
SO L PLATES, MK SP LABOR ONLY | | |
0004 601- 03452 20. 000 EACH| 60. 00000 1200. 00| |
EXCAVATI ON OF DAMAGED STEEL BEAM | | [
GUARDRAI L BURI ED END SECTI ON, LABOR ONLY| | |
0005 601- 03453 150. 000 EACH| 3. 80000 570. 00| |
GUARDRAI L, CLAMP BAR, 181 nm ALUM NUM | | |
0006 601- 03454 2.000 EACH 85. 00000 170. 00| |
GUARDRAI L, ALUM NUM MCDI FI ED TERM NAL | | |
ENDS | | |
0007 601- 03455 2.000 EACH 13. 70000 27. 40| |
GUARDRAI L, ALUM NUM OFFSET BRACKET, | | |
TYPE E [ [ [
0008 601- 03456 2.000 EACH 41. 20000 82. 40| |
GUARDRAI L PCST, WOOD TYPE V6 [ | [
0009 601- 03457 2.000 EACH 125. 00000 250. 00| |
GUARDRAI L W THRI E BEAM RAI L SECTI ON, | | |
3.810 m | [ |
0010 601- 03460 381.000 m | 7.50000 2857. 50| |
GUARDRAI L, CHANNEL, 10 kg PER m LABCR | [ [
ONLY I I I
0011 601- 03462 10. 000 EACH| 44, 50000 445. 00| |
GQUARDRAI L, POST STEEL, 12.5 kg PER m | | |
2.1m I I I
0012 601- 03464 20.000 EACH 29. 00000 580. 00| |
I I
I |

SECTI ON |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 450 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 266, 292. 70 ROQUTE : VAR QUS
CALL ORDER . 450 CONTRACT ID : M -25065-A COUNTI ES : MARI ON BOONE
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT SHELBY OTHERS
SET- AS| DE :
| (1) 35-0821499 | |
| DREW JAMES H. CCORPCRATION | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0013 601- 03469 1300. 000 EACH 2. 85000 3705. 00| |
W BEAM BACK UP PLATE, STEEL | | |
0014 601-03471 10. 000 EACH 2750. 00000 27500. 00| |
CAT UNIT, COVPLETE W THOUT FOUNDATI ON | | |
TUBES OR SO L PLATES, ABOVE GROUND | | |
COVPONENTS ONLY | | [
0015 601- 03492 LUWP| 2000. 00000 2000. 00| |
GUARDRAI L, M SCELLANEQUS MATERI AL, AND | | |
LABOR FOR REPAI R | | |
0016 601-06798 50. 000 EACH| 8. 00000 400. 00| |
TI MBER BLOCK | | |
0017 601-61370 60. 000 EACH| 12. 00000 720. 00| |
GUARDRAI L POST BRACKET, 12.6 kg PER m | | |
GALVANI ZED, 362 mm [ | |
0018 601-61545 5.000 EACH 14. 00000 70. 00| |
GUARDRAI L POST, ALUM NUM | NSTALL , | | |
LABOR ONLY | | |
0019 601-62070 4877.000 m | 16. 90000 82421. 30| |
GUARDRAI L, STEEL BEAM GALVAN ZED | | |
0020 601- 62080 38.000 m | 19. 50000 741. 00| |
GUARDRAI L, STEEL BEAM CURVED SECTI ON, | | [
GALVANI ZED [ [ [
0021 601-62100 125. 000 EACH| 21. 00000 2625. 00| |
GUARDRAI L POST, STEEL, |INSTALL , LABOR | | |
ONLY | I |
0022 601- 62540 1500. 000 EACH| 14. 50000 21750. 00| |
GUARDRAI L POST, PLUMB | | |
0023 601- 62555 122.000 m | 1. 55000 189. 10| |
GUARDRAI L, TUBING ELLIPTI CAL, ALUM NUM | | |
LABOR ONLY | | |
0024 601-62570 6. 000 EACH| 2. 00000 12. 00| |
GUARDRAI L DI APHRAGM] ALUM NUM | | |
0025 601- 62580 35.000 EACH 14. 05000 491. 75| |
GUARDRAI L SPLI CE BAR, ALUM NUM | | |
0026 601-91468 200. 000 EACH 35. 00000 7000. 00| |
GUARDRAI L POST, 12.65 kg PER m | | [
GALVAN ZED, 1829mm LONG | | |
0027 601-91504 2.000 EACH 48. 90000 97. 80| |
GUARDRAI L POST, WL, 250 nm X 250 nm | |
0028 601- 91505 2.000 EACH 38. 90000 77. 80| |
I

GUARDRAI L PGST, W2, 200 mm X 200 mm |



CONCRETE BRI DGE RAI LI NG BRACKET, TYPE C |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 450 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 266, 292. 70 ROQUTE : VAR QUS
CALL ORDER . 450 CONTRACT ID : M -25065-A COUNTI ES : MARI ON BOONE
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT SHELBY OTHERS
SET- AS| DE :
| (1) 35-0821499 | |
| DREW JAMES H. CCORPCRATION | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0029 601-91510 2.000 EACH 38. 90000 77. 80| |
GUARDRAI L POST, W8, 200 nm X 200 mm | | |
0030 601-91511 2.000 EACH 38. 90000 77. 80| |
GUARDRAI L POST, W, 200 nm X 200 mm | [ [
0031 601-91542 2.000 EACH 11. 00000 22. 00| |
GUARDRAI L BLOCK, 150 nm X 200 mm Bl | | |
0032 601- 91575 4.000 EACH 11. 00000 44. 00| |
GUARDRAI L BLOCK, 150 nm X 200 mm B2 | | |
0033 601-91576 4.000 EACH 9. 50000 38. 00| |
GUARDRAI L BLOCK, 150 mm X 200 mm B3 | | |
0034 601-91649 4.000 EACH 100. 00000 400. 00| |
GUARDRAI L THRI E BEAM TRANSI TI ON SECTI QN, | | |
GALVANI ZED | | |
0035 601-91653 1.000 EACH 90. 00000 90. 00| |
GUARDRAI L THRI E BEAM TERM NAL CONNECTCR, | | [
GALVANI ZED [ | |
0036 601-91654 1.000 EACH| 50. 00000 50. 00| |
GUARDRAI L ROUND NOSE SUPPORT ATTACHVENT, | | |
GALVANI ZED | | |
0037 601-91656 1.000 EACH 50. 00000 50. 00| |
GUARDRAI L SQUARE NOSE SUPPORT | | [
ATTACHVENT, GALVANI ZED [ [ [
0038 601-92271 150. 000 EACH| 5. 00000 750. 00| |
GUARDRAI L POST BRACKET, GALVANI ZED, | | |
LABOR ONLY | | |
0039 601- 92355 3.000 EACH 35. 00000 105. 00| |
GUARDRAI L STANDARD TERM NAL CONNECTOR, | | |
M CHI GAN END SHOE [ [ |
0040 601-95342 12. 000 EACH| 66. 00000 792. 00| |
GUARDRAI L SPLI CE PLATE, C, GALVAN ZED | | |
0041 601-97054 5.000 EACH 12. 50000 62. 50| |
GUARDRAI L BRACKET, STEEL, OFFSET | | |
0042 706- 03449 3.000 EACH 67. 50000 202. 50| |
CONCRETE BRI DGE RAI LI NG BRACKETS, TYPE | | |
A, FOR BARRI ER X RAIL | | |
0043 706- 03450 1.000 EACH 67. 50000 67. 50| |
CONCRETE BRI DGE RAI LI NG BRACKET, TYPE B, | | |
FOR BARRI ER X RAI L | |
0044 706- 03451 1.000 EACH 67. 50000 67.50 |
|
I

FOR BARRI ER X RAIL |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 450 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 266, 292. 70 ROQUTE : VAR QUS
CALL ORDER . 450 CONTRACT ID : M -25065-A COUNTI ES : MARI ON BOONE
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT SHELBY OTHERS
SET- AS| DE :
| (1) 35-0821499 | |
| DREW JAMES H. CCORPCRATION | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0045 801- 06640 6. 000 EACH 170. 00000 1020. 00| |
CONSTRUCTI ON SI GN, A | | |
0046 801-06775 LUWP| 500. 00000 500. 00| |
MAI NTAI NI NG TRAFFI C | | [
SECTI ON TOTALS | $ 179, 347. 45| |
__________________________________________ o
CONTRACT TOTALS | $ 179, 347. 45| |







